STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 03/ 15/ 05 I N FRESNO AND MADERA COUNTI ES NEAR RR | NVOCLVEMENT 03/ 16/ 05
CONTRACT NUMBER 06- 0A5604 FRESNO AT SAN JOAQUI N RI VER BRI DGE CONTRACT CODE 'D '
LOCATI ON 06- MAD- 99-0.0/0.0 31 CONTRACT | TEMS

06- FRE-99-31.5/31. 6
RESURFACE BRI DGE DECK FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 13 FUND TOTAL HA21 749, 000 TOTAL NUMBER OF WORKI NG DAYS 70
NUMBER OF BI DDERS 1 ENG NEERS EST 505, 000. 00 AMOUNT OVER 126, 680. 00 PERCENT OVER EST 25. 09
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 631, 680. 00 1 AMVERI CAN Cl VI L CONSTRUCTORS 707 746-8028 CC PREF CLAI MED
WEST COAST | NC 00526319
3701 MALLARD DRI VE FAX 707 746-0936

BENI CI A CA 94510



06- 0A5604 Bl D245

06- MAD- 99-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

03/ 15/ 05 03/ 16/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL FENCE VETAL BEAM GUARD RAI L
SACRAMENTO CA
CONTRACTORS CHEM CAL ASPHALTI C PLUG
HAYWARD CA
FRANKLI N REI NFORCI NG REBAR
FRESNO CA
M J MENEFEE ASPHALT CONCRETE PAVI NG
FOALER CA
SAFETY STRI PI NG SERVI CE STRI PI NG
GOSHEN CA
SI GNAL TECHNOLOG ES ELECTRI CAL

SELMA CA



06- 0A5604 Bl D245

06- MAD- 99- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 3
03/ 15/ 05 03/ 16/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 072009 TEMPORARY DECK BRI DG NG LS LUMP SUM 45, 000. 00 45, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 000. 00 1, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00 3, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 45, 000. 00 45, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 4,000. 00 4, 000. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 19 100. 00 1, 900. 00
9 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 3, 280 7.00 22, 960. 00
10 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 19 50. 00 950. 00
11 153235 CLEAN BRI DGE DECK MR 3, 280 3.00 9, 840. 00
12 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 6, 000. 00 6, 000. 00
13 260210 AGGREGATE BASE ( APPROACH SLAB) VB 4 300. 00 1, 200. 00
14 390103 ASPHALT CONCRETE ( TYPE B) TONN 600 200. 00 120, 000. 00
15 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 19 125. 00 2,375. 00
16 394054 SHOULDER RUMBLE STRI P STA 3 1, 000. 00 3, 000. 00
(AC, GROUND- I N | NDENTATI ONS)
17 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 33 1, 800. 00 59, 400. 00
(TYPE R)
18 (F) 049815 RAPI D SETTI NG CONCRETE VB 7 10, 000. 00 70, 000. 00
19 511118 CLEAN EXPANSI ON JOI NT M 210 100. 00 21, 000. 00
20 (S) 519120 JONT SEAL (MR 15 M) M 210 250. 00 52, 500. 00
21 (S) 519133 JO NT SEAL (ASPHALTI C PLUG) M 98 450. 00 44, 100. 00
22 (SF) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 870 5. 00 4, 350. 00
23 (F) 540102 TREAT BRI DGE DECK M2 3, 280 4.00 13, 120. 00
24 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 1, 310 20. 00 26, 200. 00
( LOW ODOR)
25 820132 OBJECT MARKER ( TYPE L) EA 1 30. 00 30. 00
26 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 1 2,500. 00 2, 500. 00
27 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 3, 000. 00 3, 000. 00
28 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 831 5. 00 4, 155. 00
( SPRAYABLE)
29 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 40 15. 00 600. 00
30 (S) 034010 MODI FY ROADSI DE WEATHER LS LUMP SUM 12, 000. 00 12, 000. 00
| NFORMATI ON SYSTEM
31 999990 MOBI LI ZATI ON LS LUMP SUM 50, 000. 00 50, 000. 00

TOTAL 631, 680. 00



